2012-2013 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT
SOUTHWEST REGION - LOCAL PROGRAM

CONSULTANT PACKAGE SW 60L

Project I.D. #1 6208-00-74

Highway/Street: Town Road — Russet Road

Termini/Location: Town of Bristol, Maunesha River Bridge B-13-0662
County: Dane

Length: Not Applicable

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: December 11, 2012

Field Rate Accounting Required: No

Anticipated Construction Cost: $100,000 - $249,999

Project I.D. # 2 3677-00-73

Highway/Street: CTH BB

Termini/Location: Reiner Road — CTH N, Vilas Hope Road Intersection
County: Dane

Length: 0.15 miles

Project Type: Reconstruction, intersection improvement

Urban and/or Rural: Rural

Traffic Control: Open to through traffic

Letting Date: May 14, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $0 - $99,000

Project I.LD. # 3 3677-00-74 LFA

Highway/Street: CTH BB

Termini/Location: Reiner Road — CTH N, Vilas Hope Road Intersection
County: Dane

Length: 0.15 miles

Project Type: Reconstruction, intersection improvement

Urban and/or Rural: Rural

Traffic Control: Road open to through traffic

Letting Date: May 25, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $0 - $99,000

Project I.D. # 4 5658-00-70

Highway/Street: CTH PB

Termini/Location: Paoli — Verona, Branch Sugar River Bridge B-13-0783
County: Dane

Length: Not Applicable

Project Type: Bridge Replacement
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Urban and/or Rural: Rural

Traffic Control: Road closed, Detour

Letting Date: 05/14/2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $0 - $99,000

Project I.D. #5 5658-00-73

Highway/Street: CTH PB

Termini/Location: Paoli-Verona, Sunset Drive Intersection

County: Dane

Length: 0.24 miles

Project Type: Reconstruction, intersection improvement

Urban and/or Rural: Rural

Traffic Control: Road closed, Detour

Letting Date: May 14, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $100,000 - $249,999

Project I.LD. # 6 5658-00-74 LFA

Highway/Street: CTH PB

Termini/Location: Paoli-Verona, Sunset Drive Intersection

County: Dane

Length: 0.24 miles

Project Type: Reconstruction, intersection improvement

Urban and/or Rural: Rural

Traffic Control: Road Closed, Detour

Letting Date: May 25, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $100,000 - $249,999

Project I.LD. #7 5658-00-75 LFA

Highway/Street: CTH PB

Termini/Location: Paoli-Verona, Branch Sugar River Bridge B-13-0783

County: Dane

Length: Not Applicable

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Road Closed

Letting Date: 05/25/2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Bridge Items, Grading, Asphaltic Pavement
Complexity Level: Low
Associated Contracts: 3677-00-73, 5658-00-70, and 5658-00-74 will be let together
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Restrictions: Russet Road — All work that has the potential to adversely affect the
water quality of the stream must be completed between June 15 and
September 15.
CTH PB Bridge — Restrictions not yet known

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

For more information, contact: Sandra Villiesse, Contract Specialist
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mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2060L,%20Project%20ID%206208-00-74;%203677-00-73;%203677-00-74%20LFA;%205658-00-70;%205658-00-73;%205658-00-74%20LFA;%205658-00-75%20LFA

CONSULTANT PACKAGE SW 61L

Project I.D. #1 5685-00-73
Highway/Street: Town Road, Dyreson Road Bridge & Approaches
Termini/Location: Yahara River Bridge (Town of Dunn) P-13-0190
County: Dane
Length: Not Applicable
Project Type: Bridge Rehabilitation
Urban and/or Rural:  Rural
Traffic Control: Road Closed
Letting Date: December 11, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000 - $749,999
Project I.D. # 2 5992-08-85
Highway/Street: Non Hwy, Lower Yahara River Trail Phase One
Termini/Location: Capital City Trail to McDaniel Park
County: Dane
Length: 2.6 miles
Project Type: Multi Use Path and New Bridge
Urban and/or Rural:  Urban
Traffic Control: None
Letting Date: August 13, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $3,000,000 - $3,999,999
Major Items of Work: Bridge Items, Grading, Asphaltic Pavement
Complexity Level: Medium
Associated Contracts: None
Restrictions: Dyreson Road — All work that has the potential to adversely affect the
water quality of the stream must be completed between July 1 and July
31.
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

For more information, contact: Sandra Villiesse, Contract Specialist
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mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2061L,%20Project%20ID(s)%205685-00-73;%205992-08-85

CONSULTANT PACKAGE SW 62L

Project I.D. #1 5992-09-07
Highway/Street: Non Hwy, City of Madison Cannonball Path Phase 3
Termini/Location: USH 12/14/18/151 Overpass
County: Dane
Length: 0.5 miles
Project Type: Multi Use Path and New Bridge
Urban and/or Rural:  Urban
Traffic Control: Staged construction for construction of bridge over the Beltline
Letting Date: January 8, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $3,000,000 - $3,999,999
Major Items of Work: Bridge Items, Grading, Asphaltic Pavement
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Off peak and night time lane closures of the Beltline.
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

For more information, contact: Sandra Villiesse, Contract Specialist
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mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2062L,%20Project%20ID%205992-09-07

CONSULTANT PACKAGE SW 63L

Project I.D. #1 5994-00-72
Highway/Street: CTH BB
Termini/Location: City of Monona, Monona Drive, Nichols Road - Winnequah Road
County: Dane
Length: 0.99 miles
Project Type: Reconstruction
Urban and/or Rural:  Urban
Traffic Control: Staged Construction
Letting Date: January 8, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $5,000,000 - $7,499,999
Project I.D. #2 5994-00-77
Highway/Street: CTH BB
Termini/Location: City of Monona, Monona Drive, Nichols Road - Winnequah Road
County: Dane
Length: Not Applicable
Project Type: Reconstruction, Sanitary Sewer
Urban and/or Rural:  Urban
Traffic Control: Staged Construction
Letting Date: January 8, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000 - $749,999
Project I.D. #3 5994-00-78
Highway/Street: CTH BB
Termini/Location: City of Monona, Monona Drive, Nichols Road - Winnequah Road
County: Dane
Length: Not Applicable
Project Type: Reconstruction, Water Main
Urban and/or Rural:  Urban
Traffic Control: Staged Construction
Letting Date: January 8, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Grading, Storm Sewer, Asphaltic Pavement, Lighting, Signals, Sanitary
Sewer, Water Main
Complexity Level: High
Associated Contracts: 5994-00-72, 5994-00-77, and 5994-00-78 are tied
Restrictions: None
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 3-4
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
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Duties: Inspection, Staking, Materials Testing

For more information, contact: Sandra Villiesse, Contract Specialist
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mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2063L,%20Project%20ID(s)%205994-00-72;%205994-00-77;%205994-00-78

Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE SW 64L

6207-03-71
Various Highways

Dodge County Safety Improvements 1, County Collector Routes
Dodge

Not Applicable

Safety Improvements

Rural

Open to Traffic

May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $250,000 - $499,999

Project I.D. #2
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

6207-03-72
Various Highways

Dodge County Safety Improvements 2, County Collector Routes
Dodge

Not Applicable

Safety Improvements

Rural

Open to Traffic

May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $250,000 - $499,999

Project I1.D. #3
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

6207-03-73
Various Highways

Dodge County Safety Improvements 3, County Collector Routes
Dodge

Not Applicable

Safety Improvements

Rural

Open to Traffic

July 9, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work:

Beam Guard, Culvert Pipes, Signing

Complexity Level: Low

Associated Contracts: 6207-03-71 and 6207-03-72 are tied
Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:
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Aggregate, Concrete, Asphalt Density, Sampling
Inspection, Staking, Materials Testing



For more information, contact: Sandra Villiesse, Contract Specialist
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mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2064L,%20Project%20ID(s)%206207-03-71;%206207-03-72;%206207-03-73

CONSULTANT PACKAGE SW 65L

Project I.D. #1 5629-00-74
Highway/Street: Town Road
Termini/Location: Maple Ridge Road, Town of Harrison, Little Platte River Bridge B-22-0276
County: Grant
Length: Not Applicable
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed
Letting Date: December 11, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Bridge Items, Asphaltic Pavement, Grading, Beam Guard
Complexity Level: Medium
Associated Contracts: None
Restrictions: Measures needed to prevent impacts to Blanchard’s Cricket Frogs

required, details to be determined. All work that has the potential to
adversely affect the water quality of the stream must be completed
between June 15 and September 15. There are existing swallows nests
on the bridge. The bridge should be removed or netted prior to May 1 or

after August 30.
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

For more information, contact: Sandra Villiesse, Contract Specialist
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mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2065L,%20Project%20ID%205629-00-74

CONSULTANT PACKAGE SW 66L

Project I.D. #1 5605-00-72
Highway/Street: CTHE
Termini/Location: Albany — STH 92, Allen Creek Bridge B-23-0170
County: Green
Length: Not Applicable
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000 - $749,999
Major Items of Work: Bridge Items, Asphaltic Pavement, Grading, Beam Guard
Complexity Level: Low
Associated Contracts: None
Restrictions: All work that has the potential to adversely affect the water quality of the

stream must be completed between June 15 and September 15. There
are existing swallows nests on the bridge. The bridge should be removed
or netted prior to May 1 or after August 30.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

For more information, contact: Sandra Villiesse, Contract Specialist
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mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2066L,%20Project%20ID%205605-00-72

Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE SW 67L

5679-00-75

CTHK

Hollandale — Barneveld, Williams Creek Bridge B-25-0168
lowa

Not Applicable

Bridge Replacement

Rural

Road Closed

April 9, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $250,000 - $499,999

Project I.D. #2
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

5679-00-76

CTHK

Hollandale — Barneveld, CTH H to Prairie Grove Road
lowa

0.47 miles

Reconstruction

Rural

Staged Construction

Letting Date: April 9, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $250,000 - $499,999

Project I.D. #3 5679-00-77 LFA

Highway/Street: CTHK

Termini/Location: Hollandale — Barneveld, CTH H to Prairie Grove Road
County: lowa

Length: 0.47 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control:

Letting Date:

Staged Construction

April 25, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Bridge Items, Asphaltic Pavement, Grading, Beam Guard

Medium

5679-00-75 and 5679-00-76 are tied

All work that has the potential to adversely affect the water quality of the
stream must be completed between April 15 and September 15.

Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
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Aggregate, Concrete, Asphalt Density, Sampling



Duties: Inspection, Staking, Materials Testing

For more information, contact: Sandra Villiesse, Contract Specialist
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mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2067L,%20Project%20ID(s)%205679-00-75;%205679-00-76;%205679-00-77%20LFA

Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE SW 68L

5810-00-71

CTHO

City of Elroy — CTH G, Leverenz Lane - Sarnow Road
Juneau

1.02 miles

Reconstruction

Rural

Road Closed

March 12, 2013

Field Rate Accounting Required: No

Anticipated Construction Cost: $1,000,000 - $1,999,999

Project I.D. #2 7373-00-73

Highway/Street: CTH EW

Termini/Location: Warrens-STH 173, Branch East Fork Lemonweir River Bridge B-41-0295
County: Monroe

Length: Not Applicable

Project Type: Bridge Replacement

Urban and/or Rural:
Traffic Control:

Letting Date:

Rural
Road Closed

May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Bridge Items, Asphaltic Pavement, Grading, Beam Guard

Medium

None

CTH O — Tree cutting should be done outside of nesting period of May 15
to August 15.

CTH EW - Restrictions not yet known.

Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

2-3

Aggregate, Concrete, Asphalt Density, Sampling
Inspection, Staking, Materials Testing

For more information, contact: Sandra Villiesse, Contract Specialist
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mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2068L,%20Project%20ID(s)%205810-00-71;%207373-00-73

CONSULTANT PACKAGE SW 69L

Project I.D. #1 5096-00-71
Highway/Street: CTH OA
Termini/Location: STH 33 — Barre Mills, Tyson Road to Drectrah Road
County: La Crosse
Length: 1.0 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed to through traffic, detour
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000 - $749,000
Project I.D. #2 5096-00-72 LFA
Highway/Street: CTH OA
Termini/Location: STH 33 — Barre Mills, Tyson Road to Drectrah Road
County: La Crosse
Length: 1.0 miles
Project Type: Reconstruction
Urban and/or Rural: Rural
Traffic Control: Road Closed to through traffic, detour
Letting Date: March 25, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000 - $749,999
Major Items of Work: Asphaltic Pavement, Grading, Beam Guard
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: None
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

For more information, contact: Sandra Villiesse, Contract Specialist

SWL Region, 14 Packages


mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2069L,%20Project%20ID(s)%205096-00-71;%205096-00-72%20LFA

CONSULTANT PACKAGE SW 70L

Project I.D. #1 5991-05-77
Highway/Street: City of La Crosse, 33rd Street
Termini/Location: Bentwood Place to Solaris Lane
County: La Crosse
Length: 0.26 miles
Project Type: Recondition, pavement replacement
Urban and/or Rural: Urban
Traffic Control: Lane closure
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $100,000 - $249,999
Project I.D. #2 5991-05-78
Highway/Street: City of La Crosse, Oak Street
Termini/Location: Palace Street to Enterprise Avenue
County: La Crosse
Length: 0.37 miles
Project Type: Reconstruction
Urban and/or Rural:  Urban
Traffic Control: Road Closed
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: Asphaltic Pavement, Base Aggregate Dense, Curb & Gutter, Sidewalk
Complexity Level: Low
Associated Contracts: Not Applicable
Restrictions: None
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

For more information, contact: Sandra Villiesse, Contract Specialist
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mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2070L,%20Project%20ID(s)%205991-05-77;%205991-05-78

CONSULTANT PACKAGE SW 71L

Project I.D. #1 5648-00-72
Highway/Street: CTHD
Termini/Location: CTH F — lowa County Line, Cannon Road to CTH S
County: Lafayette
Length: 1.04 miles
Project Type: Reconstruction & Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed
Letting Date: February 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Bridge Items, Asphaltic Pavement, Grading, Beam Guard
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: All work that has the potential to adversely affect the water quality of the

stream must be completed between May 1 and September 15.
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

For more information, contact: Sandra Villiesse, Contract Specialist
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mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2071L,%20Project%20ID%205648-00-72

CONSULTANT PACKAGE SW 72L

ProjeettBb—#1——5990-00-26- REMOVED
Hial S : ~ity of ] ille._East Mil | :

Project I.D. #2 5990-00-78
Highway/Street: City of Janesville, River Street
Termini/Location: W Racine Street to W Court Street
County: Rock
Length: 0.4 miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Road Closed
Letting Date: April 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Grading, Concrete Pavement, Lighting, Curb & Guitter, Streetscaping,
Roundabout
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: Holiday Restrictions and Work Hours
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2-3
Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

For more information, contact: Sandra Villiesse, Contract Specialist
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mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2072L,%20Project%20ID(s)%205990-00-26;%205990-00-78

CONSULTANT PACKAGE SW 73L

Project I.D. #1 5801-00-75
Highway/Street: CTHK
Termini/Location: Werley — STH 133, Big Green River Bridge B-22-0279
County: Grant
Length: Not Applicable
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Road Closed
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000 - $749,999
Major Items of Work: Bridge Items, Asphaltic Pavement, Grading, Beam Guard
Complexity Level: Medium
Associated Contracts: Not Applicable
Restrictions: All work that has the potential to adversely affect the water quality of the

stream must be completed between April 15 and September 15.
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1-2

Required Certification: Aggregate, Concrete, Asphalt Density, Sampling
Duties: Inspection, Staking, Materials Testing

For more information, contact: Sandra Villiesse, Contract Specialist

SWL Region, 14 Packages


mailto:sandra.villiesse@dot.wi.gov?subject=Question%20on%20Solicitation%20Number%20SW%2073L,%20Project%20ID%205801-00-75
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